
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

     ADDENDUM NO.  1     DATED 5/16/2008      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description 

1 Revised Table of Content, replaces same; 
Revised NTB 1935, replaces same; Add SP 907-
108-16; Delete Progress Schedule; Amendment 
EBS Download Required. 

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 MP-1023-29(005) / 303381301           Itawamba  County(ies) 
Revised 09/21/2005 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1935 CODE: (SP) 
 
DATE: 05/13/2008 
 
SUBJECT: Contract Time 
 
PROJECT: MP-1023-29(005)/303381301 - Itawamba County 
 
The calendar date for completion of work to be performed by the Contractor for this project shall 
be October 24, 2008 which date or extended date as provided in Subsection 108.06 shall be the 
end of contract time.  It is anticipated that the Notice of Award will be issued by not later than 
June 10, 2008  and the date for issuing the Notice to Proceed / Beginning of Contract Time will 
be no sooner than July 1, 2008 and no later than July 10, 2008 . 
 
Should the Contractor request a Notice to Proceed earlier than July 10, 2008 , the date the Notice 
to Proceed is issued will also be the Beginning of Contract Time date. 
 
A progress schedule as referenced to in Subsection 108.03 will not be required for this contract. 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-108-16 CODE:  (SP) 
 
DATE: 05/14/2008 
 
SUBJECT: Additional Construction Provisions 
 
Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby modified as follows: 
 
Delete in toto Subsection 108.06.2.1 starting on page 83 and substitute the following: 
 
907-108-06.2.1--Specified Completion Date.  The term Specified Completion Date as used in 
this contract will mean the calendar date for completion of the work as shown in the Notice to 
Bidders entitled “Contract Time”.  The Specified Completion Date will not be adjusted for any 
reason, cause or circumstance whatsoever, regardless of fault, save and except in the instance of 
a hurricane, tornado, earthquake, a declared state of emergency, or the following.  When the 
Engineer by written notice schedules a final inspection, time will be suspended until the final 
inspection is conducted and for an additional 14 calendar day thereafter to complete any 
necessary items of work.  If after the end of the 14 calendar day suspension all necessary items 
of work are not finished and the specified completion date has not passed, the Contractor will 
have until the specified completion date to complete the items at which time liquidated damages 
will be charged according to Subsection 108.07.  If after the end of the 14 calendar day 
suspension all necessary items of work are not finished and the specified completion date has 
passed, liquidated damages will be charged according to Subsection 108.07.   
 
The parties anticipate that delays may be caused by or arise from any number of events during 
the course of the contract, including, but not limited to, work performed, work deleted, quantity 
adjustments, supplemental agreements, delays, disruptions, differing site conditions, utility 
conflicts, design changes or defects, time extensions, extra work, right of way issues, permitting 
issues, actions of suppliers, subcontractors or other Contractors, actions by third parties, weather,  
suspensions of Contractor's operations, or other such events, forces or factors sometimes 
experienced in highway construction work.  Such delays or events and their potential impacts on 
performance by the Contractor are specifically contemplated and acknowledged by the parties in 
entering into this contract, and shall not extend the Specified Completion Date.  Further, any and 
all costs or impacts whatsoever incurred by the Contractor in accelerating the Contractor's work 
to overcome or absorb such delays or events in an effort to complete the necessary items of work 
prior to Specified Completion Date, regardless of whether the Contractor successfully does so or 
not, shall be the sole responsibility of the Contractor in every instance. 
 
In the event of a hurricane, tornado, earthquake, or a declared state of emergency, directly and 
substantially affecting the Contractor's operations on the contract, the Contractor and the 
Department shall agree as to the number of calendar days to extend the Specified Completion 
Date.  In the event the Contractor and Department are unable to agree to the number of calendar 
days to extend the Specified Completion Date, the Department will unilaterally determine the 
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number of calendar days to extend the Specified Completion Date reasonably necessary and due 
solely to such catastrophic event and the Contractor shall have no right whatsoever to contest 
such determination, save, and except that the Contractor establishes that the number of calendar 
days determined by the Department were arbitrary or without any reasonable basis. 
 
The Contractor shall have no rights under the contract to make any claim arising out of this 
provision except as is expressly set forth in this Special Provision. 
 
Completion and acceptance of the contract for purposes other than this Special Provision shall be 
in accordance with Subsection 109.11 of the Standard Specifications. 
 
Should the Contractor fail to complete the necessary items of work for completion on or before 
the Specified Completion Date, the applicable daily liquidated damages in Subsection 108.07 of 
the Standard Specification remain in effect.   
 


